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Amendment 1
RFQ06000031
09/07/2006

ADDITIONAL BUILDING AND ELECTRICAL REQUIREMENTS

Amendment — This amendment deletes the requirement that any electrical equipment
inside the “Workshop” building be replaced or upgraded. The only requirement to the
“Workshop” is to place a new 50 KVA transformer on a pad outside the “Workshop”,
and to provide 220 volt service into existing electrical panels in the basement. Existing
transformers in the “Workshop” basement vault are to be de-energized and disconnected
from the service panel in the workshop, but may otherwise be left in place.

This defers any electrical improvements to OET’s “Workshop” building into the future,
while providing the feed to correct existing 220 volt power problems there and the
capacity for future upgrades.

Modification to pg. 1 of RFQ06000031’s Specifications:
Existing text, Pg 1 of RFQ document:

1. Underground Electric Feed

Replace the FCC owned primary power feed from Baltimore Gas and Electric service
at the street to the Columbia Lab out buildings and the Enforcement Bureau complex

- Replace the high voltage underground (UG) cable serving the Farm House and the
Workshop Building.

- Replace the existing pole and the pole-mounted transformer at the Farm House
with a larger one of size.

- Replace the four existing transformers in Workshop Building.

Background: The underground primary power feed supplying the Lab out buildings
and the EB complex consists of a three wire, three phase service installed in 1946.

Modify above existing text as follows:

1. Underground Electric Feed
Replace the FCC Owned primary power feed from Baltimore Gas and Electric
service at the street to the Columbia Lab Outbuildings (“Workshop”) and the
Enforcement Bureau complex (“Farmhouse”). |

Replace the existing pole and the pole mounted transformer at the “Farmhouse” with
a larger one of size, as indicated in the specifications.

Place a new, pad mounted 50 KVA transformer outside the “Workshop” building and
connect 220 volt service to existing electrical service panel.

Attached is Attachment 1 with the specifications and drawings.
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Modification to Attachment 1 —

Existing Text — from copied pages marked Pg 8 and 9

d. The four transformers in the Workshop Building are very old and connected to
2400V primary service with exposed with bar.

e. According to FCC personnel, the Workshop can be shutdown for 48 hours for
the feeder service upgrade work and the Farm House/Laurel Monitoring can be
operated on the existing emergency generator for eight hour pre-arranged time to
switch over from the old to the new transformer without significant impact to the
operation of the station.

Modify as follows:
D. The four transformers in the basement of the “Workshop” building are very old

and connected to 2400 V primary service with exposed bar. It is potentially
hazardous for maintenance personnel, and this equipment will be de-energized after
the “Farmhouse” complex load is moved to the new feeder service.

E. Disruption of power at the “Farmhouse” complex must be kept to a minimum; in
no case shall it exceed 48 hours. The “Farmhouse” complex critical loads can be
operated on the existing generator for a pre-arranged time to allow for cutover of the
new cable serving the “Farmhouse”. Any cutover work required that involves
providing 220 Volt service to the “Workshop” building is not time critical as long as
it does not disrupt power to the “Farmhouse” complex.

Modification to Section 3.3 (pg )

Work Sequence is hereby completely revise as follows:

Work Sequence

The work should be planned to minimize interruption of power at the Laurel
Monitoring Station (“Farmhouse” complex). The existing power pole and overhead
transformer at the “Farmhouse” complex will be replaced with a new pole and two 50
KVA transformers to increase the service capacity and feed the two main buildings.
The new pole and transformers should be sited with consideration given to the
location of the new generator which will utilize existing fuel tank, and also so that the
existing overhead service laterals can be re-used. The new single conductor, 5 KV
shielded cable from the BGE riser pole to the “Farmhouse” complex should be
installed and routed first to the side of the “Workshop”, where an outside pad-
mounted 50 KVA transformer will be placed. The new cable shall follow a route
farther to the south as shown on the “new” electrical diagram, going around the
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concrete and wire mesh “test range” to the south, between it and the road. Physical
disturbance of the “test range” should be avoided. From the side of the “Workshop”
building, the new cable continues back toward the road and to the “Farmhouse”
complex by following a route roughly aligned with, but offset from, “Farm House
Lane”, the asphalt road running to the “Farmhouse” complex from the front of the
property. This alignment will avoid most underground utilities and antenna lines and
should avoid accidental cutting of buried lines. Once the new facilities, including
new generator, are completed, the “Farmhouse” complex can be cut over to the new
facilities. The existing 60 year old cable can then be disconnected from BGE. The
above ground portions of the existing cable, at the BGE riser pole, and at the
“Farmhouse” complex, can be removed to approximately 1 foot below grade and
capped as appropriate, but otherwise can remain in-ground. The “Workshop”
existing electrical panels can then be disconnected from the old transformers in the
basement transformer vaults. New 220 volt service from the outside pad mounted
transformer installed next to the “Workshop” can then be routed to the existing
“Workshop” power panel to supply 220 volts in place of existing connection to the
basement transformer vault (which will be de-energized). Power interruptions at the
“Workshop” building are not time critical, provided that 1- power is not disrupted to
the “Farmhouse” complex without notice, and limited in time, if necessary, and 2- if
outside temperatures are below 25 degrees Fahrenheit, outages must be kept to a
minimum to eliminate the possibility of freezing pipes in the “workshop” due to lack
of heat.

(End of Amendment 1, RFQ06000031)
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MD29

BUILDING CONSTRUCTION PROJECTS (Does not include single family
homes and apartments up to and including 4 stories)

Modification Number

0
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10
11
12
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ASBE0024-003 10/01/2005

Publication Date

06/13/2003
04/23/2004
05/21/2004
06/18/2004
08/20/2004
10/29/2004
01/21/2005
04/01/2005
06/03/2005
07/08/2005
07/22/2005
09/16/2005
10/28/2005

©11/25/2005

01/20/2006
03/10/2006
08/18/2006

Rates

Asbestos Workers/Insulator
Includes application of
all insulating materials,
protective coverings,
coatings and finishes to
all types of mechanical

systems
removal)

(does not include

Fringes

.................

BRMD0001-008 05/01/2005

Rates

Fringes

http://www.wdol.gov/wdol/scafiles/davisbacon/MD29.dvb _ 9/7/2006



CARP0101-007 04/01/2001

Rates
Carpenters (Uncluding
Acoustical Ceilings, Metal
Building Siding, Formwork,
Drywall Hanging and Drywall
Finishing) ............ ... $ 18.74
ELEC0024-009 05/29/2005
Rates
Electricians (Including HVAC
Low Voltage Wiring)............ $ 27.70
* ENGI0037-012 04/01/2006
Rates
Power equipment operators:
Forklift........... ..., $ 22.18

PAID HOLIDAYS: New Year's Day, Memorial Day,

Fringes

Fringes

11.15+43%

Fringes

9.40+a

Independence

Day, Labor Day, Thanksgiving Day and Christmas Day.

IRONOO16-005 04/01/2003
Rates

Ironworkers:
Structural and Reinforcing..$ 23.78

LABO0194-005 04/01/2002

Rates
Laborers:
Mason Tenders............... $ 13.33
Scaffold Builders........... S 13.64
PAINOO51-012 06/01/2005
Rates
Painters, Brush, Roller,
Spray (Excluding Drywall
Finishing) ............ ... . . ... $ 21.31
PLAS0043-002 04/01/2003
Rates
Cement Mason/Finisher.......... $ 21.40

PLUMO0486-011 04/01/2005

http://www.wdol.gov/wdol/scafiles/davisbacon/MD29.dvb

Fringes
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Rates Fringe
Plumber/Pipefitter/Steamfitter
(Including HVAC Pipe Work)..... $ 29.12 12.
SHEE0100-013 07/01/2005
Rates Fringe
Sheet Metal Worker (Including
HVAC Duct Work) ................ $ 24.82 11.
SUMD2004-001 03/01/2004
Rates Fringe
Caulker.........iiiiiiiinienan $ 16.14 2
Glazier....... .o $ 14.10 1.
Laborers:
General.......ccuiiiriienenns $ 11.54 2.
Pipelayers........... oo $ 16.00 0.
Power equipment operators:
Backhoes . ..o v it ii i i ieneenn $ 17.52 3
Bulldozers. ......coueveennnns $ 15.50 1.
LoadersS. . v v v ittt $ 19.00 0
PAVEE S . v vt vttt it $ 19.50 0
Roofers.........coovviiiin.. $ 15.86 3

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU" designation means that rates

listed under the identifier do not reflect collectively

bargained wage and fringe benefit rates. Other designations

indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

an existing published wage determination
* a survey underlying a wage determination

http://www.wdol.gov/wdol/scafiles/davisbacon/MD29.dvb
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* a Wage and Hour Division letter setting forth a position on
a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.
3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

http://www.wdol.gov/wdol/scafiles/davisbacon/MD29.dvb 9/7/2006
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END OF GENERAL DECISION
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